
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/01/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0008-16-036
Project STP 1502(095)MM
Highway IH 20
County TARRANT
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 1502(095)MM        CONTROL: 0008-16-036                   
               COUNTY:  TARRANT                                                       
               LETTING: 05/06/2015                                                    
               REFERENCE NO: 0501                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 7-15, 8-15 thru 15-15                              ) 
        X  GENERAL NOTES (SH. NO.: BB                                                 
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 3-3                                                ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  SPECIAL SPECIFICATIONS:                                                    
           ADDED: 6001                                                                
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes below                                                   
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS: SHEET 7-15 - Added Items 545-6003 & 545-6005.                    
                                  Revised Item 545-6001 quantity.                     
                     SHEET 15-15 - Added Item 6001-6001.                              
                     SHEETS 8-15 thru 15-15 shifted due to changes above.             
                                                                                      
        GENERAL NOTES: SHEET BB - New sheet added due to Item 6001 notes.             
                                                                                      
        SPEC LIST: SHEET 3-3: Added SS 6001.                                          
                                                                                      
        PLAN SHEETS: Replaced sheets 3, 6A, 10M, 11A, 11B & 11C due to changes        
        above.                                                                        
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 1502(095)MM TxDOT
COUNTY  TARRANT FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 15.200 1

100 6009 PREPARING ROW (TREE) (6" TO 24" DIA)

DOLLARS
and CENTS

EA 3.000 2

110 6001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 2,960.000 3

132 6008 EMBANKMENT (FINAL)(DENS CONT)(TY D)

DOLLARS
and CENTS

CY 29.000 4

162 6002 BLOCK SODDING
DOLLARS

and CENTS

SY 1,627.000 5

166 6001 FERTILIZER
DOLLARS

and CENTS

AC .340 6

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 57.000 7

247 6060 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS)

DOLLARS
and CENTS

CY 423.000 8

260 6002 LIME (HYDRATED LIME (SLURRY))

DOLLARS
and CENTS

TON 50.000 9

260 6027 LIME TRT (EXST MATL)(8")

DOLLARS
and CENTS

SY 2,993.000 10

275 6001 CEMENT
DOLLARS

and CENTS

TON 16.000 11
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275 6018 CEMENT TREAT (NEW BASE)(36")
DOLLARS

and CENTS

SY 549.000 12

310 6005 PRIME COAT (AE-P)

DOLLARS
and CENTS

GAL 599.000 13

316 6009 ASPH (A-R TYPE II OR III)

DOLLARS
and CENTS

GAL 2,021.000 14

316 6075 AGGR(TY-B GR-3S SAC-A)

DOLLARS
and CENTS

CY 38.700 15

316 6224 AGGR(TY-PB GR-4 SAC-B)
DOLLARS

and CENTS

CY 32.000 16

340 6011 D-GR HMA(SQ) TY-B PG64-22
DOLLARS

and CENTS

TON 718.000 17

340 6135 D-GR HMA(SQ) TY-D SAC-A PG76-22
DOLLARS

and CENTS

TON 317.000 18

354 6021 PLANE ASPH CONC PAV(0" TO 2")

DOLLARS
and CENTS

SY 2,192.000 19

360 6002 CONC PVMT (CONT REINF - CRCP) (8")

DOLLARS
and CENTS

SY 2,964.000 20

360 6027 CURB (TYPE II)

DOLLARS
and CENTS

LF 1,847.000 21

403 6001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 1,112.000 22
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416 6003 DRILL SHAFT (30 IN)
DOLLARS

and CENTS

LF 516.000 23

416 6004 DRILL SHAFT (36 IN)

DOLLARS
and CENTS

LF 345.000 24

416 6029 DRILL SHAFT (RDWY ILL POLE) (30 IN)

DOLLARS
and CENTS

LF 24.000 25

416 6034 DRILL SHAFT (TRF SIG POLE) (48 IN)

DOLLARS
and CENTS

LF 132.000 26

420 6020 CL C CONC (ABUT)(HPC)(EXTEND)
DOLLARS

and CENTS

CY 79.400 27

420 6026 CL C CONC (BENT)(HPC)
DOLLARS

and CENTS

CY 148.700 28

420 6066 CL C CONC (RAIL FOUNDATION)
DOLLARS

and CENTS

CY 35.000 29

420 6139 CL C CONC (VEH DEFL WALL)(HPC)

DOLLARS
and CENTS

CY 355.800 30

422 6004 REINF CONC SLAB (EXTEND SLAB)(HPC)

DOLLARS
and CENTS

SF 18,560.400 31

422 6014 BRIDGE SIDEWALK (HPC)

DOLLARS
and CENTS

SF 4,640.400 32

422 6016 APPROACH SLAB (HPC)
DOLLARS

and CENTS

CY 114.800 33
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425 6038 PRESTR CONC GIRDER (TX46)
DOLLARS

and CENTS

LF 2,964.000 34

428 6001 PENETRATING CONCRETE SURFACE TREAT-

MENT
DOLLARS

and CENTS

SY 526.000 35

429 6005 CONC STR REPAIR(DECK REP (FULL DEPTH))
DOLLARS

and CENTS

SF 12.000 36

432 6006 RIPRAP (CONC)(CL B)
DOLLARS

and CENTS

CY 1.500 37

432 6008 RIPRAP (CONC)(CL B)(RR8&RR9)

DOLLARS
and CENTS

CY 9.500 38

438 6001 CLEANING AND SEALING EXISTING JOINTS

DOLLARS
and CENTS

LF 136.000 39

442 6008 STR STEEL (MISCELLANEOUS BRIDGE)

DOLLARS
and CENTS

LB 910.000 40

450 6024 RAIL (TY SSTR)(HPC)
DOLLARS

and CENTS

LF 874.000 41

450 6035 RAIL (TY C402)(HPC)
DOLLARS

and CENTS

LF 624.000 42

454 6004 ARMOR JOINT (SEALED)
DOLLARS

and CENTS

LF 96.000 43
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454 6008 HEADER TYPE EXPANSION JOINT
DOLLARS

and CENTS

CF 15.900 44

500 6001 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 45

502 6001 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 17.000 46

506 6040 001 BIODEG EROSN CONT LOGS (INSTL) (8")
DOLLARS

and CENTS

LF 151.000 47

506 6043 001 BIODEG EROSN CONT LOGS (REMOVE)

DOLLARS
and CENTS

LF 151.000 48

512 6017 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 1,140.000 49

512 6020 PORT CTB (DES SOURCE)(F-SHAPE)(TY 4)

DOLLARS
and CENTS

LF 40.000 50

512 6021 PORT CTB (DES SOURCE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 980.000 51

512 6022 PORT CTB (DES SOURCE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 40.000 52

512 6029 PORT CTB (MOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 1,020.000 53
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512 6032 PORT CTB (MOVE)(F-SHAPE)(TY 4)
DOLLARS

and CENTS

LF 10.000 54

512 6041 PORT CTB (STKPL)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 1,140.000 55

512 6044 PORT CTB (STKPL)(F-SHAPE)(TY 4)

DOLLARS
and CENTS

LF 40.000 56

512 6045 PORT CTB (STKPL)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 980.000 57

512 6046 PORT CTB (STKPL)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 40.000 58

531 6003 CONC SIDEWALKS (6")
DOLLARS

and CENTS

SY 541.000 59

531 6004 CURB RAMPS (TY 1)
DOLLARS

and CENTS

EA 7.000 60

531 6015 CURB RAMPS (TY 20)

DOLLARS
and CENTS

EA 1.000 61

531 6017 CURB RAMPS (TY 22)

DOLLARS
and CENTS

EA 3.000 62

540 6001 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 82.000 63

540 6005 TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 2.000 64
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540 6007 MTL BEAM GD FEN TRANS (TL2)
DOLLARS

and CENTS

EA 2.000 65

542 6001 REMOVE METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 137.000 66

542 6002 REMOVE TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 4.000 67

542 6004 RM MTL BM GD FENCE TRANS (THRIE-

BEAM)
DOLLARS

and CENTS

EA 36.000 68

545 6001 CRASH CUSH ATTEN (INSTL)

DOLLARS
and CENTS

EA 4.000 69

545 6003 CRASH CUSH ATTEN (MOVE & RESET)

DOLLARS
and CENTS

EA 2.000 70

545 6005 CRASH CUSH ATTEN (REMOVE)

DOLLARS
and CENTS

EA 2.000 71

610 6009 REMOVE RD IL ASM (TRANS-BASE)
DOLLARS

and CENTS

EA 4.000 72

610 6213 IN RD IL (TY SA) 40T-4-4 (250W EQ) LED
DOLLARS

and CENTS

EA 3.000 73

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 507.000 74
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618 6029 CONDT (PVC) (SCH 40) (3")
DOLLARS

and CENTS

LF 359.000 75

618 6030 CONDT (PVC) (SCH 40) (3") (BORE)

DOLLARS
and CENTS

LF 317.000 76

618 6033 CONDT (PVC) (SCH 40) (4")

DOLLARS
and CENTS

LF 438.000 77

618 6034 CONDT (PVC) (SCH 40) (4") (BORE)

DOLLARS
and CENTS

LF 617.000 78

618 6070 CONDT (RM) (2")
DOLLARS

and CENTS

LF 21.000 79

618 6074 CONDT (RM) (3")
DOLLARS

and CENTS

LF 1,044.000 80

620 6007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 471.000 81

620 6008 ELEC CONDR (NO.8) INSULATED

DOLLARS
and CENTS

LF 2,764.000 82

620 6009 ELEC CONDR (NO.6) BARE

DOLLARS
and CENTS

LF 2,850.000 83

620 6010 ELEC CONDR (NO.6) INSULATED

DOLLARS
and CENTS

LF 57.000 84

621 6007 TRAY CABLE (4 CONDR) (8 AWG)
DOLLARS

and CENTS

LF 1,539.000 85
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624 6010 GROUND BOX TY D (162922)W/APRON
DOLLARS

and CENTS

EA 13.000 86

624 6028 REMOVE GROUND BOX

DOLLARS
and CENTS

EA 15.000 87

628 6115 ELC SRV TY D 120/240 060(NS)AL(E)PS(U)

DOLLARS
and CENTS

EA 1.000 88

644 6064 IN BRIDGE MNT CLEARANCE SGN ASSM(TY 

N)
DOLLARS

and CENTS

EA 2.000 89

644 6071 RELOCATE SM RD SN SUP&AM TY TWT

DOLLARS
and CENTS

EA 1.000 90

644 6076 REMOVE SM RD SN SUP&AM

DOLLARS
and CENTS

EA 7.000 91

662 6060 WK ZN PAV MRK REMOV (W)4"(BRK)

DOLLARS
and CENTS

LF 737.000 92

662 6063 WK ZN PAV MRK REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 864.000 93

662 6080 WK ZN PAV MRK REMOV (W)(ARROW)
DOLLARS

and CENTS

EA 27.000 94

662 6081 WK ZN PAV MRK REMOV (W)(DBL ARROW)
DOLLARS

and CENTS

EA 8.000 95
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666 6006 REFL PAV MRK TY I (W)4"(DOT)(100MIL)
DOLLARS

and CENTS

LF 95.000 96

666 6030 REFL PAV MRK TY I (W)8"(DOT)(100MIL)

DOLLARS
and CENTS

LF 820.000 97

666 6036 REFL PAV MRK TY I (W)8"(SLD)(100MIL)

DOLLARS
and CENTS

LF 1,149.000 98

666 6042 REFL PAV MRK TY I (W)12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 843.000 99

666 6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 360.000 100

666 6054 REFL PAV MRK TY I (W)(ARROW)(100MIL)
DOLLARS

and CENTS

EA 20.000 101

666 6057 REFL PAV MRK TY I(W)(DBL 
ARROW)(100MIL)

DOLLARS
and CENTS

EA 2.000 102

666 6078 REFL PAV MRK TY I (W)(WORD)(100MIL)
DOLLARS

and CENTS

EA 18.000 103

666 6099 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 15.000 104

666 6167 REFL PAV MRK TY II (W) 4" (BRK)
DOLLARS

and CENTS

LF 3,006.000 105
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666 6168 REFL PAV MRK TY II (W) 4" (DOT)
DOLLARS

and CENTS

LF 95.000 106

666 6170 REFL PAV MRK TY II (W) 4" (SLD)

DOLLARS
and CENTS

LF 2,807.000 107

666 6176 REFL PAV MRK TY II (W) 8" (DOT)

DOLLARS
and CENTS

LF 820.000 108

666 6178 REFL PAV MRK TY II (W) 8" (SLD)

DOLLARS
and CENTS

LF 1,149.000 109

666 6180 REFL PAV MRK TY II (W) 12" (SLD)
DOLLARS

and CENTS

LF 843.000 110

666 6182 REFL PAV MRK TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 360.000 111

666 6184 REFL PAV MRK TY II (W) (ARROW)
DOLLARS

and CENTS

EA 20.000 112

666 6185 REFL PAV MRK TY II (W) (DBL ARROW)

DOLLARS
and CENTS

EA 2.000 113

666 6192 REFL PAV MRK TY II (W) (WORD)

DOLLARS
and CENTS

EA 18.000 114

666 6198 REFL PAV MRK TY II (W) 18" (YLD TRI)

DOLLARS
and CENTS

EA 15.000 115

666 6207 REFL PAV MRK TY II (Y) 4" (SLD)
DOLLARS

and CENTS

LF 2,861.000 116
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666 6300 RE PM W/RET REQ TY I (W)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 3,006.000 117

666 6303 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 3,829.000 118

666 6315 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 2,861.000 119

672 6010 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 73.000 120

677 6001 ELIM EXT PAV MRK & MRKS (4")
DOLLARS

and CENTS

LF 64.000 121

677 6008 ELIM EXT PAV MRK & MRKS (ARROW)
DOLLARS

and CENTS

EA 4.000 122

677 6012 ELIM EXT PAV MRK & MRKS (WORD)
DOLLARS

and CENTS

EA 3.000 123

678 6001 PAV SURF PREP FOR MRK (4")

DOLLARS
and CENTS

LF 9,791.000 124

678 6004 PAV SURF PREP FOR MRK (8")

DOLLARS
and CENTS

LF 1,969.000 125

678 6006 PAV SURF PREP FOR MRK (12")

DOLLARS
and CENTS

LF 843.000 126

678 6008 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 360.000 127
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678 6009 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 20.000 128

678 6010 PAV SURF PREP FOR MRK (DBL ARROW)

DOLLARS
and CENTS

EA 2.000 129

678 6016 PAV SURF PREP FOR MRK (WORD)

DOLLARS
and CENTS

EA 18.000 130

678 6022 PAV SURF PREP FOR MRK (18")(YLD TRI)

DOLLARS
and CENTS

EA 15.000 131

680 6002 INSTALL HWY TRF SIG (ISOLATED)
DOLLARS

and CENTS

EA 1.000 132

680 6004 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 1.000 133

681 6001 TEMP TRAF SIGNALS
DOLLARS

and CENTS

EA 1.000 134

682 6001 VEH SIG SEC (12")LED(GRN)

DOLLARS
and CENTS

EA 20.000 135

682 6002 VEH SIG SEC (12")LED(GRN ARW)

DOLLARS
and CENTS

EA 8.000 136

682 6003 VEH SIG SEC (12")LED(YEL)

DOLLARS
and CENTS

EA 20.000 137

682 6004 VEH SIG SEC (12")LED(YEL ARW)
DOLLARS

and CENTS

EA 6.000 138
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682 6005 VEH SIG SEC (12")LED(RED)
DOLLARS

and CENTS

EA 20.000 139

682 6006 VEH SIG SEC (12")LED(RED ARW)

DOLLARS
and CENTS

EA 6.000 140

682 6018 PED SIG SEC (LED)(COUNTDOWN)

DOLLARS
and CENTS

EA 12.000 141

682 6023 BACK PLATE (12")(3 SEC)

DOLLARS
and CENTS

EA 24.000 142

682 6024 BACK PLATE (12")(4 SEC)
DOLLARS

and CENTS

EA 2.000 143

684 6033 TRF SIG CBL (TY A)(14 AWG)(7 CONDR)
DOLLARS

and CENTS

LF 5,615.000 144

684 6042 TRF SIG CBL (TY A)(14 AWG)(16 CONDR)
DOLLARS

and CENTS

LF 2,743.000 145

684 6079 TRF SIG CBL (TY C)(12 AWG)(2 CONDR)

DOLLARS
and CENTS

LF 5,561.000 146

686 6055 INS TRF SIG PL AM(S)1 ARM(50’)LUM

DOLLARS
and CENTS

EA 2.000 147

686 6059 INS TRF SIG PL AM(S)1 ARM(55’)LUM

DOLLARS
and CENTS

EA 2.000 148

686 6063 INS TRF SIG PL AM(S)1 ARM(60’)LUM
DOLLARS

and CENTS

EA 1.000 149
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686 6067 INS TRF SIG PL AM(S)1 ARM(65’)LUM
DOLLARS

and CENTS

EA 1.000 150

687 6001 PED POLE ASSEMBLY

DOLLARS
and CENTS

EA 9.000 151

688 6001 PED DETECT PUSH BUTTON (APS)

DOLLARS
and CENTS

EA 12.000 152

688 6003 PED DETECTOR CONTROLLER UNIT

DOLLARS
and CENTS

EA 1.000 153

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 700.000 154

6045 6001 INSTALL OF (RADD) VEHICLE DETECTORS
DOLLARS

and CENTS

EA 6.000 155

6046 6001 INSTALL OF (RPD) VEHICLE DETECTORS
DOLLARS

and CENTS

EA 2.000 156

6078 6001 CONCRETE GROUND BOX TY AS

DOLLARS
and CENTS

EA 2.000 157
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Project Number: STP 1502(095) MM       Sheet A 

 

County: Tarrant  Control: 0008-16-036 

 

Highway: IH 20  

 

 

 General Notes Sheet A 

 

 

        

  **** Specification Data **** 

  

Basis of Estimate 

***************** 

  Item    Description                                   Rate             Unit 

  

  168     Vegetative Watering                      169,400 gal./acre                 MG. 

 

  260     Lime (Hydrated, Commercial Or Quicklime)(Slry) 150 lb./cy.            Ton 

 

  275     Cement (New Base)(Road-Mixed)     75 lb./cy.           ton 

  (For Type E, Gr. 4) 

    

  310     Asph Mat'l (AE-P, or EC-30)               0.2 gal./sq. yd.*           gal. 

 (Subgrade)(Priming)      

 

  340    Hot Mix (All Types)                      115 lb./(sq. yd.-in.)        ton 

 

  * Based On 50% Asphalt Residue. 

** Non-Pay, for Contractor’s Information Only. 

 

Compaction Requirements for Base Courses: 

**************************************** 

  

(Percent Of Density As Determined By Compaction Ratio Test TEX-113-E) 

  

  ITEM      MATERIAL                COURSE        MIN DENSITY 

  

  247           Flex Base                      All                100 % 

 

  275           Cement Treat.               All                   95 % 

 

    

Surface Treatment Data: 

********************** 

  

 Two Course 

    

    Asph A-R Ty II or Ty III 

            Rate   1st Crse:  0.25 gal./sq. yd. (on existing pavement) 

               2nd Crse:  0.30 gal./sq. yd. 
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    Aggr Type   B (1st Course) 

          Grade  3 S (1st Course) 

            Rate   1 cu. yd./95 sq. yd. (1st Course) 

  

    Aggr Type   PB (2nd Course) 

          Grade  4 (2nd Course) 

            Rate   1 cu. yd./115 sq. yd. (2nd Course) 

  

   

Note: The rates of asphalt and aggregate application are for estimating purposes only and may 

be varied as directed.   

 

Special Notes: 

***************  

 

Calculating, Recording and Reporting Test Data - Use appropriate TxDOT Excel templates to 

calculate and record all test data.  These forms are available on the TxDOT website at 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-

manager.html under the “Site Manager Forms” heading.  Submit test results by email or CD 

within 24 hours of test completion.   

                    

Single lane closures, except as otherwise shown in the plans, will be restricted to off-peak hours 

as defined in the following table:     

 

Peak Hours   Off-Peak Hours  

6 to 9 AM 

Monday through 

Friday 

3 to 7 PM 

Monday through 

Friday  

9 AM to 3 PM 

and 

7 PM to 6 AM 

Monday through 

Friday 

All day Saturday 

and Sunday  

 

Work that requires closure of multiple travel lanes in the same direction, except as otherwise 

shown in the plans, will be performed at night between the hours of 9 PM and 6 AM. 

 
Existing storm sewers and utilities are shown from the best available information.  Verify the 

location of all underground facilities prior to starting work.      

                  

For dimensions of right of way not shown on the plans, see right of way map on file at the 

TxDOT District Office.          

 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Provide all-weather surface for temporary ingress and egress to adjacent property, as directed.  

Materials, labor, equipment and incidentals necessary to provide temporary ingress and egress 

will not be paid for directly, but will be subsidiary to the various bid items. 

 

Where necessary, the governing slopes indicated herein may be varied from the limits shown, to 

the extent approved.   

 

Take care that existing curb and curb and gutter is not discolored or damaged during construction 

operations.  In the event of discoloration or damage, clean or repair as directed. 

  

Provide temporary drain openings at all low points or other drainage structures, as required, at 

the Contractor's expense. 

  

Remove any obstructions to existing drainage due to the contractor's operations, as required, at 

the Contractor's expense. 

  

Install all required concrete riprap flumes immediately following the construction of ditches in 

which they are to be placed.  In addition, apply all erosion control measures as shown on the 

plans or as directed, immediately following construction of channels to their required line, grade, 

and section. 

  

Item 2.  Instructions to Bidders 

 

Proposals with a bid of more than 363 working days for the substantial completion of the project 

will be considered non-responsive. 

 

Item 5.  Control of the Work 

 

When supplementary bridge plans, shop drawings, shop details, erection drawings, working 

drawings, forming plans, or other drawings are required, the drawings will be prepared and  

submitted on sheets 8-1/2 by 11 inches, 17 by 22 inches, or full size drawings reduced to half 

scale if completely legible.  If, in the opinion of the Engineer, the drawings are not completely 

legible, they will be prepared and submitted on sheets 22 by 34 inches, with a 1-1/2 inch left 

margin, and 1/2 inch top, right, and bottom margins.  

  

All sheets submitted will have a title in the lower right hand corner.  The title must include the 

sheet index data shown on the lower right corner of the project plans, name of the structure or 

element or stream, sheet numbering for the shop drawings, name of the fabricator and the name 

of the Contractor. 

 

Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer 

of files (from the Engineer’s office) that contains the earthwork information in ASCII format, 
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plain text files.  If copies of the actual cross-sections are requested, in addition to, or instead of 

the diskette, they will be available at the Engineers office for borrowing by copying companies 

for the purpose of making copies for the bidder, at the bidder’s expense. 

 

Item 7.  Legal Relations and Responsibilities 

 

Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps 

of Engineers (USACE) permit area that has not been previously evaluated by the USACE as part 

of the permit review of this project.  Such activities include, but are not limited to haul roads, 

equipment staging areas, borrow and disposal sites.  “Associated” as defined here means 

materials are delivered to or from the PSL.  The permit area includes all waters of the U.S. or 

associated wetlands affected by activities associated with this project.  Special restrictions may 

be required for such work.  The contractor will be responsible for all consultations with the 

USACE regarding activities, including project specific locations (PSLs) that have not been 

previously evaluated by the USACE.  Provide the Department with a copy of all consultations or 

approvals from the USACE prior to initiating activities. 

 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 

self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 

have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 

part of the permit review of this project.  The contractor is solely responsible for documenting 

any determinations that their activities do not affect a USACE permit area.  Maintain copies of 

these determinations for review by the Department or any regulatory agency. 

 

Document and coordinate with the USACE, if required, prior to any excavation hauled from or 

embankment hauled into a USACE permit area by either (1) or (2) below. 

 

(1) Restricted Use of Materials for Previously Evaluated Permit Areas.  Document 

both the project specific location (PSL) and its authorization.  Maintain copies for 

review by the Department or any regulatory agency.  When an area within the project 

limits has been evaluated by the USACE as part of the permit process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 

132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 

fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 

of at a location approved by the Engineer within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 
Provide the Department with a copy of all USACE coordination or approvals prior to 

initiating any activities for an area within the project limits that has not been 
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evaluated by the USACE or for any off right of way locations used for the following, 

but not limited to haul roads, equipment staging areas, borrow and disposal sites: 

a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 0.27 acres.  The disturbed area in this project, all 

project locations in the Contract, and the Contractor project specific locations (PSLs), within 1 

mile of the project limits, for the Contract will further establish the authorization requirements 

for storm water discharges.  The Department will obtain an authorization to discharge storm 

water from the Texas Commission on Environmental Quality (TCEQ) for the construction 

activities shown on the plans.  The Contractor is to obtain required authorization from the TCEQ 

for Contractor PSLs for construction support activities on or off the right of way.  When the total 

area disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, 

provide a copy of the Contractor NOI for PSLs on the right of way to the Engineer and to the 

local government that operates a separate storm sewer system. 

 

Item 8.  Prosecution and Progress 

 

Working days will be computed and charged in accordance with Section 8.3.1.1, ‘Five-Day 

Workweek.’   

 

The number of working days for final acceptance will be 363 working days after the substantial 

completion of the project. 

 

Item 100.  Preparing Right of Way 

 

Measurement for this item will be along the centerline of the project with the limits of 

measurements as shown on the plans. 

  

Removal of existing concrete pavement will be in accordance with Item 104, “Removing 

Concrete” except that this work will not be paid for directly, but will be subsidiary to Item 100,  

“Preparing Right of Way.” 

 

Item 104.  Removing Concrete 

 

When associated with a structure to be removed, removal of riprap as required, approach slabs, 

and shoulder drains are to be included in the unit price bid for Item 496, “Removing Structures.”   

 

Item 110.  Excavation 
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Review proposed waste sites to determine if any site is located in a “Base Floodplain” or 

“Floodway” as defined by the Federal Emergency Management Agency (FEMA). 

  

If waste material from this project is placed in a base floodplain as defined by FEMA, a permit 

will have to be obtained from the local community responsible for enforcing National Flood 

Insurance Program (NFIP) regulations.  The Contractor is responsible for ensuring that the owner 

of the property receiving the waste has obtained the necessary permit. 

  

Items 110 & 132.  Excavation, and Embankment 

 

Moderate sulfate levels are those defined from 3,001 PPM to 7,000 PPM.  Treat these soils with 

lime at the full 150 lb./cu. yd. rate or cement at the full 125 lb./cu. yd. rate.  Do not split the rates 

to ensure complete reaction and mitigation of sulfate heaves.  Allow the mixture to mellow for 7 

days to provide for complete reaction. 

 

High sulfate levels are not allowed within the treatment and surrounding areas as defined above. 

 

Test soils for soluble sulfates in accordance with Test Method Tex-145 and Tex-146-E. 

 

Treat moderate sulfate or excavate high sulfate areas identified above and other subgrade areas 

that may be identified during construction as having moderate to high sulfate concentrations to a 

depth of one foot below and laterally to one foot outside the proposed treatment limits.  

Treatment of the moderate level material will be paid for under Item 260, “Lime Treatment 

(Road Mixed)” or Item 275, “Cement Treatment (Road Mixed).”  Removal of the high level 

material will be measured and paid for in accordance with Item 110, “Excavation” and 

replacement with suitable material will be measured and paid for in accordance with Item 132, 

“Embankment.”   

 

Any excavated sulfate-laden material will be acceptable for use in fill areas.  Do not place within 

previously specified section boundaries of subgrade to be treated with either lime or cement. 

 

Off-Site Borrow Sources.  In addition to meeting pertinent specification requirements, test off-

site borrow sources for sulfate content.  Test soils for soluble sulfates in accordance with Test 

Method Tex-145 and Tex-146-E and provide documentation that supports compliance with 

previously stated requirements.  The Engineer will perform additional testing for sulfates of this 

material upon delivery to the project.  Only material that is placed within one foot vertically or 

laterally of subgrade treatment will require testing for sulfates.  Remove and replace failing 

material (sulfate concentrations >7,000 PPM by dry weight). 

 

Item 132.  Embankment 

 

Do not provide Type B embankment material with a Plasticity Index (PI) higher than 35. 
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When embankment is placed as a bridge header bank, test each lift for compliance with density 

requirements, near the center of each travel lane at the following locations: 

 

1. At the “beginning of bridge” or “end of bridge” station (if abutment is on retaining wall, 

location may be adjusted by not more than 5 feet.) 

2. At 25-foot intervals for a distance of 150 feet in advance of the “beginning of bridge” 

station. 

3. At 25-foot intervals for a distance of 150 feet after the “end of bridge” station. 

 

Density tests must be conducted by a department-certified independent testing laboratory.  

Results of tests will be furnished to TxDOT within 24 hours after testing; a final copy of all 

test reports must be signed and sealed by a Professional Engineer in the State of Texas and 

furnished within five (5) working days after testing.  Areas which do not meet minimum 

density requirements will be removed, re-compacted, and re-tested for compliance at the 

contractor’s entire expense.  Testing and reporting of test results will not be paid for directly, 

but will be subsidiary to this item.   

 

Construct embankments for bridge header banks to final subgrade elevation prior to 

excavation for abutment caps and placement of foundation course at approach slabs.  

Payment for structural excavation and/or excavation for placement of foundation course will 

not be paid for directly, but will be subsidiary to the pertinent bid items. 

 

At all locations where guardrail is shown to flare, widen the embankment as necessary to 

accommodate the guardrail. 

  

Item 162.  Sodding for Erosion Control 

 

Furnish and place Bermudagrass sod. 

 

Item 168.  Vegetative Watering 

 

Furnish and install an approved rain gauge at the project site, as directed.  Furnishing and 

installation of the rain gauge will not be paid for directly, but will be subsidiary to Item 168. 

 

Apply vegetative watering for an establishment period of thirteen weeks following application of 

seed or installation of sod, at a rate of 1/2 inch of water depth per week (approximately 13,030 

gallons per acre).  During the first four weeks after seeding, apply water twice per week, on non-

consecutive days, each at half the weekly application rate.  For the remainder of the 

establishment period, apply vegetative watering once per week during the months of January 

through June or September through December, at the weekly application rate; apply watering 
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twice per week, on non-consecutive days during the months of July and August, each at one-half 

the weekly application rate. 

 

Average weekly rainfall rates for the District are: 

 

 January—0.39" April—0.86"  July—0.48"  October—0.68"  

February—0.46" May—1.00"  August—0.47" November—0.46" 

 March—0.48"  June—0.63"  September—0.74" December—0.37" 

 

 

Item 247.  Flexible Base 

 

(TY E, GR 4)  Use this item for the foundation course under the approach slabs and other 

locations shown on the plans.  Furnish aggregate conforming to the following requirements: 

 

Gradation: 

 Retained on    Percent (%) 

  Sieve Size     by Weight 

   1-3/4 in.          0–5 

      No. 4        30–75 

     No. 40        65–85 

 

Plasticity Index (PI)    15 max. 

Liquid Limit     45 max. 

Wet Ball Mill     50 max. 

Wet Ball Mill, %    20 max. 

Increase Passing the No. 40 

 

Place material in two or more equal lifts unless otherwise directed. 

 

Do not add field sand to modify the final material to meet the requirements. 

 

Cement treat in accordance with Item 275. 

 

Item 260.  Lime Treatment (Road-Mixed) 

 

Apply lime by the “slurry placement” method.  Allow the mixture to mellow for a minimum of 4 

days after initial mixing.  If moderate sulfates are present, or for other extenuating circumstances 

as determined by the Engineer, allow the mixture to mellow for 7 days after initial mixing. 

 

Except as noted below, treat the raw subgrade to a depth of 8". 
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Item 275.  Cement Treatment (Road-Mixed) 

 

Treat flexible base for bridge approach slab foundation course with 2.4% cement by weight. 

 

If the Contractor elects to plant-mix cement with the foundation course, mix in accordance with 

Articles 276.3, “Equipment” and 276.4.1, “Mixing.”  Place the mixture in accordance with 

Article 276.4.2, “Placing,” and compact in accordance with Article 276.4.3, “Compaction.” 

 

Item 301.  Asphalt Antistripping Agent 

 

Furnish a liquid antistripping agent unless otherwise directed. 

Item 310.  Prime Coat 

Provide an AE-P or EC-30 for this Item.  Apply AE-P as specified in Item 314, “Emulsified 

Asphalt Treatment.” 

Item 316.  Surface Treatments 

Furnish aggregate meeting a Surface Aggregate Classification rating of “A” for the following 

roadways in this project: Bridge deck at Bryant Irvin Rd.  

Provide a minimum of 3 pneumatic rollers as specified under Article 316.3.3, “Rollers.”   

The asphalt application season for this project is May 1st to August 31st. 

Item 340.  Dense-Graded Hot-Mix Asphalt (Small Quantity) 

In Table 1, the Micro-Deval abrasion test is not required. 

RAP aggregate must meet the requirements of Table 1. 

Provide aggregate with a Surface Aggregate Classification (SAC) value of A.  

For the underlayment on the roadway portion (non-Bridge), provide a PG64-22 asphalt for the 

underlayment course. 

For the surface course on the bridge , Provide a PG 76-22 asphalt for the surface course. 

Use the following notes when using Warm Mix Asphalt (WMA): 

 

Notify the District Pavement Design Engineer (Andrew V. Kissig, P.E., CFM;  

 Andy.Kissig@txdot.gov ) with the following information: 

             1.  Project CSJ,  

             2.  pavement layer/location (surface, base, shoulder level-up, other) with the  

mailto:Andy.Kissig@txdot.gov


Project Number: STP 1502(095) MM       Sheet J 

 

County: Tarrant  Control: 0008-16-036 

 

Highway: IH 20  

 

 

 General Notes Sheet J 

 

 

       corresponding thickness(es), 

  3.  mix type (Type A, B, C, D, or F), 

  4.  approximate tonnage used for each application, and 

  5.  WMA additive process used from the TxDOT Material Producer List available  

       at http://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/wma.pdf. 

Use any approved “Chemical Additive” for all mix applications. Use an approved system 

to measure and produce a recorded printout of the amount of WMA additive going into 

the mix. Delivery temperature shall be a maximum of 235° F. Delivery and roll out 

temperatures will be modified by the Supplier and accepted by the Engineer.  All work 

related to WMA product additives is subsidiary to this item. 

 

An authorized representative of the WMA product additive supplier shall be present 

onsite during the first day of asphalt placement. 

RAP and RAS are not permitted in any surface mixes on this project. 

Use only the Superpave Gyratory Compactor (SGC) to design the mixture. 

Use the Boil Test, Test Procedure Tex-530-C, and provide only mixes that provide that produce 

zero percent (0%) stripping for design verification and during production. 

 

Item 360.  Concrete Pavement 

 

Furnish a CSS-1P with greater than 50% asphalt residue for the tack coat on this project. 

 

When using the Hardy Chair-Lok to support reinforcing steel, chair spacing may be increased to 

1.67 sq. yd. per chair, placed in a diamond or square pattern.  Do not exceed 60" longitudinal 

spacing.   

 

Item 420.  Concrete Structures 

 

 Provide weepholes at bridge ends in the wingwalls as directed. 

  

Concrete for "Interior Bents" will be paid for as a plan quantity. 

 

The district survey department will provide two bronze ROW Markers per bridge to be cast into 

the bridge concrete at a location determined by the engineer or the district survey department. 

  

Item 421.  Hydraulic Cement Concrete 

 

For Class P and S Concrete Only: For concrete plants equipped with 2 aggregate bins or no 

calibrated metering system, blend manufactured and natural sand at the aggregate source only. 

http://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/wma.pdf


Project Number: STP 1502(095) MM       Sheet K 

 

County: Tarrant  Control: 0008-16-036 

 

Highway: IH 20  

 

 

 General Notes Sheet K 

 

 

For concrete plants equipped with a minimum of 3 bins and a calibrated metering system, 

blending of the separate sands on-site is permitted to meet gradation and AIR requirements. 

 

Strength/cylinder testing equipment must be equipped with a printer for an electronic print out of 

all test results. 

 

Air entrainment requirements are waived for all classes of concrete except all Class S and all 

Class P Concrete. 

 

Concrete will not be rejected for low air content.  Adjustment to the dosage of air entrainment 

will be as directed or allowed by the Engineer. 

 

Include the approved mix design number on each delivery ticket. 

 

Contractor personnel performing job-control (QC) testing on concrete must be ACI certified and 

maintain certification.  Provide a copy of all personnel certification papers to the Engineer at the 

preconstruction meeting.  The Engineer may require the Contractor's testers to provide the 

certification papers upon arrival and before testing at the job site.  Certified testers will be 

required to participate with certified TxDOT personnel annually for slump (Tex-415-A), air 

content (Tex-416-A), compression testing (Tex-418-A), and capping cylinders (Tex-450-A) to 

retain their certification on TxDOT projects. 

 

Furnish a hard copy of all testing equipment calibration reports at the preconstruction meeting 

when non-TxDOT equipment is used to test concrete. Furnish updated reports as equipment is 

calibrated through the project contract. The calibration frequency will match TxDOT's and will 

apply for each piece of equipment as follows: 

 

            Slump Cone - Annual 

            Air Meter - Every 3 months 

            Compression Tester - Annual 

            Beam breaker - Annual 

  

The Engineer may allow the use of local commercial laboratories under contract to provide these 

services.  The Commercial Laboratory must fulfill requirements listed above prior to performing 

any work.  

 

Item 427.  Surface Finishes for Concrete 

 

Unless otherwise noted, provide a surface area I with a rub finish on the bridge(s). 

 

Item 428.  Penetrating Concrete Surface Treatment 
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Provide a Class II surface treatment to any areas shown on the detail sheets. 

 

Item 432.  Riprap 

 

Provide weep holes as directed. 

 

The quantities for riprap at the location indicated may be varied to the extent necessary to ensure 

proper functioning for the purpose intended. 

  

All concrete riprap will be 5" (.42') in thickness, unless otherwise shown on the plans, and must 

be reinforced. 

  

An 8 inch (.67 ft.) by 18 inch (1.5 ft.) toe wall is required at the exposed edges of all concrete 

riprap, unless otherwise directed. 

 

When synthetic fiber reinforcement concrete option is chosen provide the following:   

 

 At all construction joints (vertical or horizontal) provide #3 bars 24 in. long and placed 

on 18 in. centers along joint length.  Bars should be centered in concrete cross section.   

 

 At all toe wall locations #3 L-bars will be required on 18 in. centers with a length 2 times 

the depth of the toe wall.  Place three #3 bars the length of the toe wall and equally 

spaced on the L-bars.   

 

Welded Wire Reinforcement (WWR) may be used for construction joint and toe wall reinforcing 

with the approval of the Engineer. 

 

Item 450. Railing 

 

Provide a relief to the backside of the SSTR traffic rail to the bridges and retaining walls as 

shown in the standard. 

 

Item 454.  Bridge Expansion Joints 

 

For header-type expansion joints refer to the following TxDOT website for the approved 

systems:   

 

http://www.txdot.gov/inside-txdot/division/bridge/approved-systems/expansion-joints.html 

 

Item 496.  Removing Structures 
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Notify the Texas Department of State Health Services (DSHS) prior to demolition or renovation 

of bridges or other structures, using DSHS Form APB#5, “Demolition/Renovation Notification 

Form”.  The form and instructions may be found on the DSHS Asbestos Programs Branch web 

page at http://www.dshs.state.tx.us/asbestos/notification.shtm.  The DSHS notification form must 

be hand-delivered or mailed to (received at) the DSHS Austin office at least ten working days 

(10) days prior to commencing demolition or renovation.  Fax or e-mail notifications will not be 

accepted.  For projects with multiple bridges, a single notification, with a listing of all bridges or 

structures to be demolished or renovated and the expected start dates of their demolition or 

renovation (the start date is defined as the first date of visible demolition activities).  Notify the 

DSHS Regional or Local inspector of all start date changes.  The expected project completion 

date may be used as the “end” date. 

 

Removal of riprap as required, approach slabs and shoulder drains to be included in the unit price 

bid. 

 

When required by the plans, partial or complete removal of a structure for staged construction 

shall be accomplished in a manner which does not cause damage to the remainder of the 

structure or its supporting members. Submit the procedure for removal of superstructure or 

substructure in writing or plan drawing for approval prior to implementation. 

 

Item 502.  Barricades, Signs, and Traffic Handling 

 

The contractor force account ‘safety contingency’ that has been established for this project is 

intended to be utilized for work zone enhancements to improve the effectiveness of the traffic 

control plan that could typically not be foreseen in the project’s planning and design stage.  

These enhancements will be mutually agreed upon by the Engineer and the Contractor’s 

responsible person based on weekly (or more frequent) traffic management reviews on the 

project.  The Engineer may choose to use existing bid items if it does not slow the 

implementation of enhancement.   

 

Permanent signs may be installed when construction in an area is complete and they will not 

conflict with the traffic control plan for the remainder of the job. 

  

Existing signs are to remain as long as they do not interfere with construction and they do not 

conflict with the traffic control plan. 

  

Any sign not detailed in the plans but called for in the layout will be as shown in the current 

"Standard Highway Sign Designs for Texas”. 

  

When traffic is obstructed, arrange warning devices in accordance with the latest edition of the 

"Texas Manual on Uniform Traffic Control Devices". 
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Cover or remove any work zone signs when work or condition referenced is not occurring. 

 

Item 504.  Field Office and Laboratory 

 

Furnish the following structures for this project: 

 Type     No. 

Field Office and Lab (Ty. B)     1 

 

Field office will require at least a 3' by 3' landing on the outside of each exit door and a concrete 

landing at the bottom of exit stairs.  The concrete landing will be the width of the stairs and 

extend at least 4’ in front of the bottom step.   

 

Furnish a copier and facsimile meeting the requirements of DMS-10101, “Computer 

Equipment”. 

 

Furnish the following for the Field Office structure: 

 

  Item   No. 

Desktop Microcomputer 1 

Laptop Microcomputer 1 

Printer    1 

Internet Service  1 

 

Laptop Microcomputers will have an Intel i3 (1.5 GHz) processor, or better. 

 

Integrated printer/copier/scanner/fax units will be permitted. 

 

Item 506.  Temporary Erosion, Sedimentation, and Environmental Controls 

 

The SW3P for this project will consist of using the following items as directed: 

 Erosion Control Logs 

 

Item 512.  Portable Concrete Traffic Barrier 

 

Traffic barrier for this item is in stockpile at the interchange of IH 20 and US 287 in Tarrant 

County.  Applies only to Low Profile Barrier. 

 

Furnish barrier in compliance with Concrete Safety Barrier (CSB), Single-Slope Concrete 

Barrier (SSCB) or Low Profile Concrete Barrier (LPCB) standards as shown on the plans. 

 

Class H Concrete furnished for this Item must have a minimum 28 day compressive strength of 

3,600 psi. 
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Provide the hardware assemblies to join barrier sections, including barrier from stockpile.  

Furnish Type J connections for Concrete Safety Barrier.  Low Profile PCTB requires a 1-1/4" x 

2'-2" threaded rod, two 1-1/4" hex nuts, and two standard USS washers, grade 5, for each 

section. 

 

Connection hardware will remain the property of the State upon completion of the project and 

will not be paid for directly, but is subsidiary to Item 512, “Portable Concrete Traffic Barrier.”  

Deliver hardware to the location specified. 

 

Delineate all barrier in accordance with Barricade and Warning Sign (BC) Standards.  Barrier 

delineation will not be paid for directly, but will be subsidiary to this Item. 

 

Replace any traffic barrier which, in the opinion of the Engineer, is damaged by the traveling 

public to the extent it is no longer serviceable.  Use traffic barrier from the designated stockpile 

site.  The Contractor will be paid to remove and replace the traffic barrier damaged by the 

traveling public.  Return damaged traffic barrier to the stockpile site located at the interchange of 

IH 20 and US 287 in Tarrant County. 

 

Items 530 And 531.  Intersections, Driveways and Turnouts, and Sidewalks 

  

The furnishing and installation of the sand cushion in proposed sidewalks, sidewalk ramps, and 

driveways will not be paid for directly but will be subsidiary to this bid item. 

 

Item 540.  Metal Beam Guard Fence 

 

The locations and lengths of guard fence shown on the plans are approximate.  Actual lengths 

and locations are to be determined in the field. 

  

The tops of timber posts will be domed.  Beveled tops will not be permitted for timber or steel 

posts. 

  

When holes for timber posts are drilled below bottom of proposed grade, backfill the excessive 

depth with an acceptable sand.  The furnishing and installation of the sand backfill will not be 

paid for directly but will be subsidiary to this Item. 

  

When guardrail posts are placed in a finished surface, backfill the top 4 inches with an asphaltic 

material, domed to carry water away from the posts or as shown on the plans.  The furnishing 

and installation of the asphaltic material backfill will not be paid for directly but will be  

subsidiary to this Item. 

  

Item 542.  Removing Metal Beam Guard Fence 
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Remove existing metal beam guard fence only when authorized. 

Stockpile all metal beam guard fence removed from this project at 5501 McCart Avenue, Fort 

Worth TX 76133. 

 

General Notes – Signs 
******************* 
 

It is the intent of these plans to provide for a complete system of specified signs. All 

work, material and services not expressly called for in the specifications or not shown on 

the plans, which may be necessary for completion of the work, shall be performed, furnished 

and installed. Before acceptance and final payment is made, the contractor shall clean, 

remove rubbish from the site of work, restore property in accordance with article 7.12 of the 

standard specifications, and have the site of work in a neat and presentable condition 

throughout. No extra compensation will be allowed for fulfilling the requirements stated 

above. 
 

 

Item 8. Prosecution and Progress 

Equipment will not be accepted for delivery or any payment made until the equipment , materials 

lists and shop drawings have been approved by the Engineer. Approval by the Engineer does not 

relieve the Contractor of his responsibilities to meet the requirements of the specifications and 

plans. 
 

Both overhead and underground utilities exist in the vicinity of this project.  The exact location 

of underground utilities is not known. Contact the Texas Excavation Safety Systems (TESS) or 

DIG TESS at 1-800-344-8377 or the area utility companies for exact locations at least 48 hours 

prior to commencing any work that might affect present utilities. 
 

Personal vehicles of the contractor's employees shall not be parked within the right of way at any 

time. 
 

The contractor shall coordinate the sequence of construction and traffic control plan with any 

adjacent construction projects to ensure the uninterrupted flow of traffic. 
 

Material furnished by the contractor shall be new, un-depreciated stock. 

No traffic will be allowed directly under any work being performed on overhead sign structures. 

All materials and equipment (when not in use) shall be stored or parked 30' or more off the edge 

of pavement. 

 

 Item 643. 
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Sign identification decals shall be subsidiary to the pertinent bid 

items. 
 

 Item 644. Small Roadside Sign Supports and Assemblies 

Supply shop drawings for all signs in this contract requiring fabrication to the Area Engineer 

for review and approval. Fabricate and install signs only after approval of the shop drawings 

by the Fort Worth District Traffic Operations section. 

 
Before installing new signs on existing supports, plumb the existing sign posts using 

shims if necessary. Where posts must be replaced, the lengths of the replacement posts 

for ground mounted signs are approximate. Verify the post lengths to meet the existing 

field conditions prior to ordering these materials. Conform to the minimum mounting 

heights shown in the plans.  Labor and materials for this work shall be considered subsidiary to 

Items 644. 
 

Installation and /or removal of signs located near any overhead or underground electrical lines 

shall be accomplished using established industry and utility safety practices .The contractor shall 

consult with the appropriate utility company prior to beginning such work. 

 
For back-to-back sign mountings, adjust punch spacing for signs mounted back-to-back as 

required when different than shown on the standard detail sheets. Any required adjustment is 

considered subsidiary to this Item. 

 
Removal of existing concrete foundations that are to be abandoned shall be 2 FT below finish 

grade. 

 
 

General Notes – Traffic Signals 

*************************** 

Please contact the Traffic Operations at 817-370-3664 in the Fort Worth District so that a 

representative from the Fort Worth District Signal Shop may attend the pre-construction/work 

order meeting. 

Item 5. Control of Work 

For all working drawing submittal requirements, the Engineer may allow electronic in 

accordance with Item 5.2. 

The locations of all signal related items, pavement markings, signing, etc. are diagrammatic only 

and may be shifted to accommodate field conditions and/or as directed by Engineer. 
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Powder coating of signal poles will not be paid for or maintained by the State and will be the 

financial responsibility of the City.  The City will need to coordinate with the contractor while 

the signal poles are being manufactured as to when they may be prepared for coating.  Poles, 

Pedestrian Poles, Mast Arms, and Luminaire Arms all receive a powder coat finish, color 

to be selected by the City.  The contractor is not responsible for the cost of the powder coating. 

 

 

Item 416. Drilled Shaft Foundations 

The Contractor will calculate the vertical signal head clearance before placing any traffic signal 

pole foundation.  Use established safety practices when working near utilities. Consult with the 

appropriate utilities before beginning work. Notify the Engineer immediately of utility conflicts 

overhead or underground. 

Notify Traffic Operations so that they may verify all clearances of the installation plan before 

concrete is poured and inform the contractor of any additional information or required or changes 

necessary.  

Item 628. Electrical Services 

TxDOT will make application to the Electric Utility Company for service contact Traffic 

Operations to make arrangements. 

Before installing any electrical service, consult with the appropriate utility company before 

beginning work and verify all metering equipment requirements with the provider have been 

met. The Contractor shall provide a commercial grade, meter base with by-pass switch. 

Time-charge suspension due to the availability of power shall not be considered unless all 

arrangements for power have been submitted within five (5) days after the project work has 

begun. 

Item 680. Highway Traffic Signals 

MATERIALS: This project shall consist of the installation of all of the materials necessary for 

complete signal systems as follows: 

 CONSTRUCTION 

Provide controller assemblies that meet the requirements of the Department Material 

Specifications (DMS) and provide prequalified controller assemblies from the Department’s 

Material Producers List (MPL) 
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Where work requires the removal of power from the controller and cabinet assembly, erect 

temporary stop sign panels. Remove the stop sign panels after the traffic signals are in 

operation. 

The Contractor shall contact the City of Fort Worth’s Signal Shop at 817-360-6364 to set up 

a suitable time to pick up the City supplied material. 

Place the traffic signal into operation after all required striping is complete and all conflicting 

signing is removed. 

Project Inspection:  

 For electrical project inspection, the Area Office and Chief Inspector should contact 

Traffic Operations in advance of needed inspections.  

 At the time of the final electrical inspection, the Traffic Operations office will create 

a punch list of discrepancies to be corrected and repaired before the signal is put into 

flash mode. Upon the satisfactory completion of repairs or corrections, the signals 

shall operate in a flashing mode for two or three days prior to the beginning of the test 

period for full signal operation. 

Signal FLASH: Turn-On:  

 Notify Traffic Operations, at least one (1) week prior to flash.  

 Traffic Operations, signal technicians must be present when the signals are placed in 

full operation. Unless otherwise directed, place the signal in full operation between 

9:00 A.M. - 12:00 (NOON) on Tuesdays, or Wednesdays only.   Signal technicians 

from Traffic Operations must be present when the signals are placed in full operation. 

In accordance with Item 680.3.1.8 Test Period for Signals: The signals shall operate 

continuously for a minimum of 30 calendar days in a satisfactory manner. Equipment failures 

during these 30 days will cause the test period to start over. 

TxDOT Signal Shop will not assume responsibility for the maintenance of the traffic signals 

until the project is completed and accepted. 

Item 681. Temporary Traffic Signals 

Operate, maintain, and reconfigure existing traffic signals as shown in the plans and 

specifications. 

Maintain and operate the existing traffic signals for the duration of the Contract as defined in 

Item 681.3.1. 

Reconfigure existing traffic signals in accordance with the plans, and within the requirements of 

Item 681.3.2 or as directed. 
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Item 682. Vehicle and Pedestrian Signal Heads 

Traffic signal heads shall be yellow aluminum with 5 inch, black aluminum, vented back plates 

unless otherwise shown on plans. Signal heads mounted on poles and mast arms shall be level 

and plumb and aimed as directed. Cover all signal faces until placed in operation. 

 

 

Item 684. Traffic Signal Cables 

All proposed signal cable and number of conductors required shall be as shown on the plans. 

Terminate all electrical conductors from the controller at the termination block in the signal pole 

hand hole whether in use or not. 

 

Item 688. Pedestrian Detectors 

Accessible Pedestrian Detectors (APS). Provide accessible pedestrian detectors in accordance 

with DMS-11132, “Accessible Pedestrian Detectors (APS)” unless otherwise noted in the plans. 

Contractor to provide a completed Final System Operational check list, completed schematic 

diagram for pushbutton station locations, and a completed default and field settings sheet as 

provided in the APS manufacturer's manual. 

 

Item 6045. Radar Advance Detection Devices (RADD) 

Furnish, install, establish a connection to each Radar Advance Detection Devices (RADD) and 

make fully operational. The RADD will be mounted directly onto a mounting assembly fastened 

to a separate pole, overhead mast-arm or other solid structure. Mounting height of the sensor 

shall be a maximum of 40 ft. and minimum of 17 ft. 6 in. All heights and locations of sensors 

will be adjusted in the field in order to achieve the best possible detection. Please contact Traffic 

Operations for assistance with RADD set up.  

Any tools or incidentals needed to accomplish this installation will not be paid for separately, but 

will be considered subsidiary to this bid Item.  

 

Item 6046. Install of Radar Presence Detection (RPD) Devices 



Project Number: STP 1502(095) MM       Sheet U 

 

County: Tarrant  Control: 0008-16-036 

 

Highway: IH 20  

 

 

 General Notes Sheet U 

 

 

Radar Presence Detection Setup: Install the RPD as directed by the engineer. The signal 

technicians from the Fort Worth District Signal Shop are responsible for verification of RPD 

detection zones set by the Contractor. Contact The Fort Worth District Signal Shop at 817-370-

6505 to coordinate a suitable meeting time to verify proper locations. 

Install and establish a connection to each (RPD) furnished by TxDOT, and make fully 

operational. Mount RPD as directed by the engineer. All heights and locations of sensors will be 

adjusted in the field in order to achieve the best possible detection Please contact Traffic 

Operations for assistance with RPD set up. 
 
 

General Notes – Roadway Illumination: 

********************************** 
 

Only materials, with approved product codes or designations, from prequalified producers are 

accepted on bids.  The Construction Division (CST) of the Texas Department of Transportation 

(TxDOT) maintains the material producers list of approved producer product codes or 

designations.  Use the following website to view this list:                 

http://www.dot.state.tx.us/business/producer_list.htm 

Locate all luminaires, high mast poles, electrical service points, ground boxes and conduit as 

directed. 

Electrical service points may be moved a maximum of 50 feet from the location shown in the 

plans, with approval.  If it is necessary to move a service point more than 50 feet, recalculate the 

voltage drop for all related circuits. 

Mast-arm poles may be moved a maximum of 15 feet along and parallel to the roadway to be 

illuminated.  If a pole is moved more than 5 feet, the location of adjacent poles should also be 

revised, so as to maintain uniform spacing. 

High mast poles may be moved a maximum of 10 feet with approval.  If it is necessary to move a 

high mast pole more than 10 feet in any direction, adjust the location of all adjacent high mast 

and mast-arm poles. 

Furnish one of the following padlocks for service cabinets and safety switch enclosures: 

Texas Department of Transportation: Master Lock, Key No. 2195 

City of Arlington: Master Lock, Key No. 3252 

City of Fort Worth: Master Lock, Key No. 0536 

http://www.dot.state.tx.us/business/producer_list.htm
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Furnish one padlock for each service assembly enclosure. 

Furnish one padlock for each high mast pole.  The padlocks for the high mast poles will be the 

same type as specified for the service pole which supplies power to the high mast pole. 

Furnish one padlock for each fused disconnect switch at bridges with U/P luminaires. 

Where possible, conduit runs should be straight and placed with a minimum number of bends 

and/or ground boxes. 

If the actual length of conductor in a circuit exceeds the estimated length by more than 75 feet, 

recalculate the voltage drop for the circuit. 

The Contractor's attention is directed to all locations where illumination circuits cross existing 

sign light, traffic signal, surveillance, or roadway illumination circuits owned by TxDOT the 

Contractor will be responsible for locating any existing circuits prior to any trenching, 

foundation drilling or excavation.  If any existing circuits are damaged by the Contractor, splice 

the circuits or repair the conduit and replace the conductor as directed, to ensure proper operation 

of the system.  Complete these temporary repairs as soon as possible after damage occurs. All 

labor and materials required for the temporary repairs will be at the Contractor’s expense. 

Maintain the temporary repairs until permanent repairs are made. 

Permanent repairs shall consist of the replacement of damaged or temporarily repaired conduit, 

conductor, ground boxes, etc., as directed, and shall be constructed in accordance with the 

requirements of the appropriate bid items and this project for new construction. 

Permanent repairs, including the placement of ground boxes, extensive conduit runs, etc. will be 

measured and paid for in accordance with the appropriate bid items. 

Only one permanent repair per circuit run will be considered for payment. 

For access into the existing electrical service or fused disconnect switches at bridges with U/P 

luminaries, contact the Fort Worth District’s Traffic Systems Supervisor (Traffic Signal Shop 

main phone number: 817-370-6505).  Provide at least 72 hours of prior notification. 

For modifications to an existing electrical service’s branch circuit breakers, use new materials 

that meet the requirements of the National Electric Code (NEC), Underwriters Laboratories 

(UL), Canadian Standards Association (CSA), and National Electrical Manufacturer Association 

(NEMA) and that comply with specifications shown in ED(4)-03 and ED(5)-03. 

Item 7. Legal Relations and Responsibilities 

Electrical certification for this project will be as per Item 7.19.1.3 of the 2014 Texas Standard 

Specifications and any special provisions to Item 7. 
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Item 416. Drilled Shaft Foundations 

Install anchor bolts so that high mast reference line is parallel to freeway roadway centerline or 

as shown on the layout sheets. 

Item 610 Roadway Illumination Assemblies  

For both transformer and shoe-base type illumination poles, provide double-pole 

breakaway fuse holder as shown on the Texas Department of Transportation (TxDOT) 

materials producers list.  Category is “Roadway Illumination and Electrical Supplies”.  

Fuse holder is shown on list under Items 610 & 620.  Provide 10 amp time delay fuses. 

 

Furnish luminaires rated for operation at 480 volts. 

 

Fabricate steel roadway illumination poles in accordance with TxDOT standards RIP-2011 

(Roadway Illumination Poles-2011).  Poles fabricated according to RIP-2011 do not require shop 

drawings.   

 

Alternate designs to RIP-2011 or the use of aluminum to fabricate poles will require the 

submission of shop drawings electronically. 

 

For instructions on submitting shop drawings electronically go to TxDOT home page, Business 

with TxDOT, Bridge information, Shop drawings.  File is titled: Guide to Electronic Shop 

Drawing Submittal. 

 

Transport all roadway illumination assemblies removed by the Contractor and retained by the 

City of Fort Worth to the Fort Worth Maintenance Yard 3200 Yuma St. in Fort Worth, Texas.  

Contact (Phone [817] 392-6562) before transporting the roadway illumination assemblies.   A 

City of Fort Worth inspector shall be present to see that all removed transformer bases are 

sufficiently destroyed to prevent their reuse - these shall become the property of the Contractor.  

These roadway illumination assemblies are to be removed and transported without damage to 

any of the assemblies.  Roadway illumination assemblies will be inspected when they are 

unloaded at the City of Fort Worth Maintenance Yard 3200 Yuma St.    Any damaged lens, 

luminaire housing, etc., which is not suitable for reuse will become the property of the 

Contractor and shall be removed immediately. 

 

Item 613. High Mast Illumination Poles 

Construct 80 mph high mast poles of heights 100 ft, 125 ft, and 150 ft, according to HMIP-98 

standard sheets.  Ground sleeves are required for these poles.  Elimination of the ground sleeve 

will not be allowed. 
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Item 614. High Mast Illumination Assemblies 

Install high mast assembly so that reference line is parallel to freeway centerline or as shown on 

layout sheets. (Also see note to Item 416). 

Obstruction lights will not be required for this project.   

 

Travelways referred to on HMID standard sheets shall be defined as all main lanes, direct 

connections, ramp gores and intersections inside the area to be lighted by high mast poles. 

 

In addition to the cord connectors for the Type W power cord specified on the HMID standard 

sheets for connectors in the base of the high mast pole, the following are also approved:  Arrow 

Hart pin and sleeve watertight connectors, catalog numbers AH330C7W and AH330P7W, or 

similar Bryant watertight pin and sleeve connectors, UL listed for 480-volt operation. 

 

Supply high mast kits as per DMS (Departmental Material Specification) 11021.  Supply high 

mast fixtures as per DMS-11020.  Both high mast kits and high mast fixtures are listed on the 

TxDOT Material Producer’s List, “Roadway Illumination and Electrical Supplies” – Item 614. 

 

Prior to final acceptance field check the illumination intensity using an approved light meter as 

furnished by Traffic Operations Division (TRF) Roadway Illumination section. 

 

Fabricate high mast ring assemblies in accordance with shop drawings approved by the 

Department.  Electronically submit shop drawings to obtain approval, or use pre-approved 

standard shop drawings. 

 

For project specific shop drawings, furnish seven sets of drawings of the complete assembly in 

accordance with Item 441, “Steel Structures”.  Shop drawings are to be submitted electronically. 

To be eligible to use pre-approved standard shop drawings, the shop drawing must be submitted 

and approved by the Department prior to use on the project.  Deviation from the pre-approved 

standard shop drawing will require resubmission of the shop drawings.  The Engineer may 

approve, in writing, the use of updated standard drawings in cases where the standard drawings 

have been updated and the updated version has been approved by the Department.   

 

For pre-approval and updates to previously approved standard shop drawings, furnish seven sets 

of drawings of the complete assembly in accordance with Item 441, “Steel Structures” to the 

Director of Traffic Operations Division, Texas Department of Transportation, 125 East 11
th

 

Street, Austin, Texas 78701-2483. 

 

Copies of the standard shop drawings are on file with Traffic Operations Division (TRF), Bridge 

Division (BRG), and the Materials and Pavements section of Construction Division (CST).  

Additional shop drawings for high mast illumination assemblies built in accordance with these 
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drawings are not required.  Pre-approved shop drawing manufacturers and assembly model 

numbers can be found at:  

 

http://www.dot.state.tx.us/business/materialproducerlist.htm. 

 

Category is “Roadway Illumination and Electrical Supplies”. 

 

72 hours in advance of the raising of the high mast ring, contact the Fort Worth District’s Traffic 

Systems coordinator (Mr. JD Gore (817) 370-6942) so that it can be thoroughly inspected. 

 

 

Item 616. Performance Testing of Lighting Systems 

The Contractor shall provide thirty days’ written notice to the engineer of his intent to start the 

test period for each service point and its related circuits. 

Item 618. Conduit 

Bed all PVC conduit placed by open cut in field sand as approved. 

 

Conduit for the ground rod at high mast poles shall be schedule 40 PVC. 

 

Conduit bends at roadway illumination assembly foundations will not be paid for directly, but 

will be considered subsidiary to Item 416. 

 

The fused disconnect switch used for underpass circuits will not be paid for directly, but will be 

considered subsidiary to the various bid items. 

 

 

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers. 

Use polymer concrete junction boxes instead of the cast iron junction boxes shown on standard 

sheets CTBI (3), CTBI (4), AND SSCB (4).  Mount the junction boxes flush (+ 0”, - ½”) with 

concrete surface of concrete barrier. 

 

Use materials from prequalified material producers list as shown on the Texas Department of 

Transportation (TxDOT) materials producers list.  Category is “Roadway Illumination and 

Electrical Supplies.”    

 

http://www.dot.state.tx.us/business/materialproducerlist.htm
http://www.dot.state.tx.us/business/materialproducerlist.htm
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The polymer concrete barrier box will not be paid for separately, but will be considered 

subsidiary to ITEM 618, “CONDUIT”. 

 

Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per TxDOT 

standards, provide a PVC elbow in place of the galvanized rigid metal elbow required by the 

Electrical Detail standards.  Ensure the PVC elbow is of the same schedule rating as the conduit 

to which it is connected.                                                          

 

Ensure only a flat, high tensile strength polyester fiber pull tape is used for pulling conductors 

through the PVC conduit system. 

 

Item 618, 620, 624 & 628. Conduit, Electrical Conductors, Ground Boxes & Electrical 

Services 

Conduit and conductor from the electrical service point to the utility company pole will be 

measured and paid for as the size and type of conduit and conductors indicated on the plans. 

Item 620. Electrical Conductors 

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 

holder as shown on the Texas Department of Transportation (TxDOT) materials producers list. 

Category is “Roadway Illumination and Electrical Supplies”.  Fuse holder is shown on list under 

Items 610 & 620. 

 

Provide 10 amp time delay fuses. 

 

Items 624. Ground Boxes 

Upon completion of wiring work within the ground boxes that are not set in roadway pavement, 

the contractor shall place a 6 inch diameter washer or metallic object (with a minimum surface 

area of 0.15 square feet) inside each proposed ground box.  Payment for this work will not be 

paid for directly but will be considered subsidiary to Bid Item 624.  This is to assist others in 

locating the ground boxes more readily in the future. 

Items 620, 624, & 628. Electrical Conductors, Ground Boxes & Electrical Services. 

Attach an identification tag with the circuit identification stamped on the tag to the conductors 

for each circuit at all junction boxes and ground boxes.  Identify the circuit breakers for each 

circuit at the service box using identification tags for each breaker.  Label each circuit as shown 

on the illumination layouts in the plans.  Tags shall be plastic. 
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Item 628. Electrical Services 

The Engineer will make all arrangements for electrical service.  Notify the Engineer, in writing, a 

minimum of 30 days in advance of the need for electrical service. 

 

 

Contact Oncor at 214-486-5547; the desired service location by street address.  

 

Contact City of Fort Worth to request electrical service 

Phone: 817-999-7923; identify the desired service location by street address. 

 

 

All roadway illumination circuits are 240/480V/3 wire with the roadway luminaires operating at 

480V.  All roadway illumination circuit breakers are 2-pole. 

 

The concrete riprap pad at electrical service points will not be paid for directly, but will be 

subsidiary to Item 628. 

 

Place a decal stating "DANGER/HIGH VOLTAGE" on the door of the service assembly 

enclosure.  The size of the decal and lettering shall be as outlined in the current TxDOT electrical 

detail (ED) standard sheets. 

 

Remove and transport all electrical transformers to the TxDOT district warehouse at 2501 S.W. 

Loop 820 (IH 20 at McCart St.) in Fort Worth, Texas.   Contact Mr. Billy Manning (Phone [817] 

370-6942) before transporting the electrical transformers. 
 

 

General Notes – Pavement Markings: 

******************************** 

 

Item 666.  Reflectorized Pavement Markings with Retroreflective Requirements 

 

Collection of retroreflectivity readings using a mobile retroreflectometer is the preferred method.  

If retroreflectivity readings are collected using a portable or handheld unit, then measurement is 

defined as a collective average of at least 20 readings taken along a 200-foot test section.  A 

minimum of three measurements will be required per mile of roadway.  Measurements collected 

on a centerline stripe will be averaged separately for stripe in each direction of travel.  A TxDOT 

inspector must witness the calibration and collection of all retro-reflectivity data. 
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Item 6001.  Portable Changeable Message Signs  

 

Provide all portable changeable message signs and arrow panels with a photoelectric device to 

allow for automatic dimming of operations to approximately 50% of their normal brightness 

when ambient light drops to approximately five footcandles, and then increase back again for 

daytime operations.  

 

Four (4) electronic portable changeable message sign unit(s) will be required.  Individual or 

collective use of signs will be required by the Engineer when deemed necessary to supplement 

the traffic control plan.  

 

Each sign must have programmed in its permanent memory the following 15 messages:  

   1.   Exit Closed Ahead  

   2.   Use Other Routes  

   3.   Right Lane  

   4.  Left Lane  

   5.   Closed Ahead  

   6.   Two Lane  

   7.   Detour Ahead  

   8.   Thru Traffic  

   9.   Prepare To Stop  

   10.   Merging Traffic  

   11.   Expect 15 Minute Delay  

   12.   Max Speed ** MPH  

   13.   Merge Right  

   14.   Merge Left  

   15.   No Exit Next ** Miles  
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                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (104)                                 
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(260)(400)               
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 166  FERTILIZER (520)                                             
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(216)        
                         (247)(300)(310)(520)                                         
               ITEM 275  CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)      
                         (300)(310)(520)                                              
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SEAL COAT (210)(300)(302)                                    
               ITEM 340  DENSE-GRADED HOT-MIX ASPHALT (SMALL QUANTITY) (300)(301)     
                         (320)(520)(585)                                              
               ITEM 354  PLANING AND TEXTURING PAVEMENT                               
               ITEM 360  CONCRETE PAVEMENT (421)(422)(438)(440)(529)(585)             
               ITEM 403  TEMPORARY SPECIAL SHORING (410)(411)(423)                    
               ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
               ITEM 420  CONCRETE SUBSTRUCTURES (400)(404)(421)(422)(426)(427)        
                         (440)(441)(448)(496)                                         
               ITEM 422  CONCRETE SUPERSTRUCTURES (420)(421)(424)(438)(440)(448)      
                         (454)(782)                                                   
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (409)        
                         (420)(421)(424)(426)(427)(434)(440)(442)(445)                
               ITEM 428  PENETRATING CONCRETE SURFACE TREATMENT (427)                 
               ITEM 429  CONCRETE STRUCTURE REPAIR (421)(431)(440)(780)               
               ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
               ITEM 438  CLEANING AND SEALING JOINTS                                  



2-3

              ITEM 442  METAL FOR STRUCTURES (441)(445)(446)(447)(448)               
              ITEM 450  RAILING (420)(421)(422)(424)(440)(441)(442)(445)(446)        
                        (448)                                                        
              ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)(785)                      
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 504  FIELD OFFICE AND LABORATORY                                  
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (161)(432)(556)                                     
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)                  
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (416)(421)(432)(441)(442)    
                        (445)(449)(614)(616)(618)(620)(622)(624)(628)                
              ITEM 618  CONDUIT (400)(476)                                           
              ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
              ITEM 621  TRAY CABLE (620)                                             
              ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
              ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
              ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)     
                        (636)(643)(656)                                              
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(318)(502)(662)    
                        (677)(678)                                                   
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
              ITEM 680  HIGHWAY TRAFFIC SIGNALS (416)(610)(618)(624)(625)(627)       
                        (628)(636)(656)(682)(684)(686)(688)                          
              ITEM 681  TEMPORARY TRAFFIC SIGNALS (416)(610)(618)(620)(621)(622)     
                        (624)(625)(627)(628)(636)(644)(656)(680)(682)(684)(686)      
                        (687)(688)(690)                                              
              ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
              ITEM 684  TRAFFIC SIGNAL CABLES                                        
              ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)       
                        (442)(445)(449)                                              
              ITEM 687  PEDESTAL POLE ASSEMBLIES (445)(449)(656)(682)                
              ITEM 688  PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS (618)        
                        (624)(682)(684)                                              
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MAY, 2012)                         
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)         
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              SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---003)                                         
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000---006)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000---007)                            
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)        
              SPECIAL PROVISION  TO ITEM     6  (006---001)                          
              SPECIAL PROVISION  TO ITEM     7  (007---001)                          
              SPECIAL PROVISION  TO ITEM   506  (506---001)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 6045 RADAR ADVANCE DETECTION DEVICE (INSTALLATION ONLY)           
              ITEM 6046 RADAR PRESENCE DETECTION DEVICE (INSTALLATION ONLY)          
              ITEM 6078 CONCRETE GROUND BOXES                                        
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



6001 

1 09-14 
Statewide 

 

Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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